

Roseville City School District

**Request for Qualifications
To Provide
Progressive Design-Build
Construction Services**

PR-92 School Project

ADDENDUM NO. 3 – FINAL ADDENDUM

July 10, 2026

Owner: Roseville City School District
1030 Main Street
Roseville, CA 95678

Project Manager: Capital Program Management, Inc.
1851 Heritage Lane, Suite 210
Sacramento, CA 95815

This Addendum has been prepared to clarify, modify, delete, or add to the Request for Qualifications (RFQ) for the above referenced project, and revisions to items listed here shall supersede description thereof prior to the above stated date. All conditions not specifically referenced here shall remain the same.

TOTAL PAGES IN THIS ADDENDUM (including attachments): 2

Roseville City School District

Request for Qualifications To Provide Progressive Design-Build Construction Services

PR-92 School Project

ADDENDUM NO. 3 – FINAL ADDENDUM

PART A - RESPONSE AND CONTRACT REQUIREMENTS

- 3.1.1 The deadline for submitting written questions and submissions in response to the RFQ has not changed. Written questions are due on July 9, 2026 by 2:00 p.m. via email to Michael Flores at Michaelf@capitalpm.com. Submissions in response to the RFQ are due on July 23, 2026.

PART B – RESPONSES TO QUESTIONS

22. **Question:** Will the Design/Builder be responsible for the geotechnical report and initial survey? If so, (1) should these team members be part of our response to Appendix B Section 2.C Engineer(s) and (2) are any relevant firms precluded per the list cases of Exhibit A-3?

Response: The District will procure the geotechnical report and initial survey.

ATTACHMENTS

None

END